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BOND ESTIMATE

32 Acres
UNI0N cARBIDE's - wtlsott-sILVERBELL MINE'

ACr /037 /027
12/15/83

A. Removal of office, shop,
etc. (dismantle and bury
D-9 cat w/ripper
40-ton Linkbelt HTC 

.|040

20-yd3 end dump truck
5-yds 980 D cat loader
Tractor & 25 ton lowboy
Labor

compressor building, headframe,
on site)

wks G $4105/wk
wk @ $39.| 5/wk
wks G $.|470/wk
wks @ $l 995/wk
hrs @ $ss.sslnr
hrs G $]5/hr

r+
1

2
2
60

1062

B.

c.

Removal of trash and extraneous debris (bury at toe of
dumps)

?9-v4j end dump truck 3 days @ $370/day
3+-ydr 966 cat loader 3 days @ $630/dayLabor 72 hrs G $l 5/hr

Foundation eliminat'ion, break-up and burial
D-9 cat w/ripper 3/4 wk C $4105/wk
Compressor & Jackhammer 32 hrs @ $56/hrLabor 32 hrs G gl 5/hr

Restocki nq of unused f uel s , o'i I s , etc .
(contingency cost)

Pond Area: contouring, excavating pond bottom and dumping
down mine shaft, 5.0 acres (based on Hecla Mine costestimate) Sacres@91300/acre

F. Contouring dumps, surface plant area, and roads
Waste dumps - l'l acres @ gl80O/acre
Plant area and roads - 16 acres @ $85/acre(costs based on Hecla Mine estimates)

G. Topsoil placement and grading on dumps (Hecla costs)
1 I acres G $l 400/acre

I 4 ea @ $l 200/eaCapping of vertical shafts -
(Hecla costs)

Stab'i I i zati on , reseedi ng of
area al I acres

D.

F

H.

I. ponds, dumps and p1 ant
32 acres @ $62lacre

J. Monitoring, sampling and necessary testing



l,llLSON-SILVERBELL MINE

Sub-Total

Total

Hourly rates are based on weekly rates
because equipment would be used on all
phases of reclamation.

Dollar amounts are rounded to the nearest
hundred.

All buildings, structures, etc., remaining
after cessaiion of mining activities will
have no salvage value and wil'l be buried
on site.

Acreage costs are based on Hecla Mine detail
costs.

l.le now feel that 32 acres will be sufficient
for this permit and that acreage be used for
the final submittal.
Monitoring costs are for vegetation and any
augmentation that may be required.

The new stabilization and reseeding costs are
based on the conditions of the original permit
application and do not reflect either fertili-
zation or mulching. If new information indicates
the need for significant changes in the final
reseeding techniques, changes will be made at a

later date.

$123,l'oo

1 2 ,300

$1 35,4oo

K. Contingency, 10%

Conditions: I .

2.

3.

4.

5.

6.

7.

-?-



8. The contigency amount in item K is being calcu-
lated at l0% as required, rather than the 15%
rate as in previous estimates.

Prepared by: K. G. Dahlquist
B. A, Green
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